सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA29447985426138T
Certificate Issued Date	:	24-Jun-2021 02:44 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ T DASARAHALLI5/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08269193886947987
Purchased by	:	E E DASARAHALLI DIVISION BBMP
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	E E DASARAHALLI DIVISION BBMP
Second Party	:	RAJALAKSHMI ROCK DRILLERS
Stamp Duty Paid By	:	E E DASARAHALLI DIVISION BBMP
Stamp Duty Amount(Rs.)	:	800 (Eight Hundred only)

YASH (R) BRANCH Authorised Signatory BANGALORE-ST

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/24 /2021-22, Dtd :28.06.2021

1.This Agreement, entered this day 28 of June 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after M/s. Rajalakshmi Rock Drillers, Rukmini Nagara, Nagasandra, Tumkur Road, Bangalore - 560073 (Here in called Contractor) of other part.

Statutory Alert:
1. The authenticity of this stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Drilling of borewell and installation of pump and motors and other accessories, PVC pipe line in Ward no.14 Bagalagunte T Dasarahalli Sub division
Est Cost:	75.00 Lakhs Indent No: 43866
Job Code:	014-20-000114 PCode-P1771
Administrative Approval:	EE /DD/AS/77/2020-21, Dt: 10.06.2020.
Technical Sanction:	SE /DZ/TS/40/2020-21, Dt: 23.06.2020.
Tender Notification No& Date:	No.BBMP/EE/DD/Ten/13/2020-21, Date:28.07.2020
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಆಇ 675 ಬೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 65,92,530.00 (Rupees Sixty Five Lakh Ninety Two Thousand Five Hundred Thirty Only) Which is (+)2.88% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 180 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	2,00,000/-	BG No:21112BG000055	23.06.2021	Karnataka Bank Ltd., Mahalakshmipuram Branch, Bangalore
Difference Amount	–	–	–	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

Rama T Rao
CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

WITNESSES:

1.

2.

Scanned with CamScanner